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April 22, 2005
To:

Concrete contractors
Re:
Chavez School Building Relocation, Concrete and Walkways

Addendum #1

1. Add:

Soils Report as attached to this addenda.
2. Revise:

Construction fence shall be provided by District.

3. Revise:

District shall be responsible for relocating existing relocatable classrooms. Includes utilities disconnection, tear down of relo, crane work, re-installation of relo on new concrete footing and re-connection of utilities.

4. Delete:

Demolition of concrete pad south of existing concrete walkway.

5. Revise:

Contractor shall only remove existing asphalt pad as indicated in the plans and soils report as required to install new stem wall footing for relo classroom.

Please direct any questions to myself at 661-631-5885.

Sincerely:

______________________________

Robert Van Tassel

Supervisor:
School Planning & Construction

vantasselr@bcsd.k12.ca.us

Facilities
Ruben Solis, Director

1501 Feliz Dr.

Bakersfield CA. 93307
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