


DOCUMENT 01 77 00
CONTRACT CLOSEOUT AND FINAL CLEANING
- GENERAL
RELATED DOCUMENTS AND PROVISIONS
All Contract Documents should be reviewed for applicable provisions related to the provisions in this document, including without limitation:
General Conditions, including, without limitation, Completion of Work;
Special Conditions;
Temporary Facilities and Controls.
CLOSEOUT PROCEDURES
Contractor shall comply with all closeout provisions as indicated in the General Conditions.
FINAL CLEANING
Contractor shall execute final cleaning prior to final inspection.
Contractor shall clean interior and exterior glass and all surfaces exposed to view; remove temporary labels, tape, stains, and foreign substances, polish transparent and glossy surfaces, wax and polish new vinyl floor surfaces, vacuum carpeted and soft surfaces.
Contractor shall clean equipment and fixtures to a sanitary condition.
Contractor shall replace filters of operating equipment.
Contractor shall clean debris from roofs, gutters, down spouts, and drainage systems.
Contractor shall clean Site, sweep paved areas, and rake clean landscaped surfaces.
Contractor shall remove waste and surplus materials, rubbish, and construction facilities from the Site and surrounding areas.
ADJUSTING
Contractor shall adjust operating products and equipment to ensure smooth and unhindered operation.
RECORD DOCUMENTS AND SHOP DRAWINGS
Contractor shall legibly mark each item to record actual construction, including:
Measured depths of foundation in relation to finish floor datum.
Measured horizontal and vertical locations of underground utilities and appurtenances, referenced to permit surface improvements.
Measured locations of internal utilities and appurtenances concealed in construction, referenced to visible and accessible features of the Work.
Field changes of dimension and detail.
Details not on original Contract Drawings
Changes made by modification(s).
References to related Shop Drawings and modifications.
Contractor will provide one set of Record Drawings to District.
Contractor shall submit all required documents to District and/or Architect prior to or with its final Application for Payment.
INSTRUCTION OF DISTRICT PERSONNEL
Before final inspection, at agreed upon times, Contractor shall instruct District's designated personnel in operation, adjustment, and maintenance of products, equipment, and systems.
For equipment requiring seasonal operation, Contractor shall perform instructions for other seasons within six months or by the change of season.
Contractor shall use operation and maintenance manuals as basis for instruction. Contractor shall review contents of manual with personnel in detail to explain all aspects of operation and maintenance.
Contractor shall prepare and insert additional data in Operation and Maintenance Manual when the need for such data becomes apparent during instruction.
Contractor shall review contents of manual with personnel in detail to explain all aspects of operation and maintenance.
SPARE PARTS AND MAINTENANCE MATERIALS
Contractor shall provide products, spare parts, maintenance, and extra materials in quantities specified in the Specifications and in Manufacturer's recommendations.
Contractor shall provide District with all required Operation and Maintenance Data at one time.  Partial or piecemeal submissions of Operation and Maintenance Data will not be accepted.
– PRODUCTS Not Used.
– EXECUTION Not Used.
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