


KEY NOTES

- A. NOT ALL KEY NOTES ARE SHOWN HERE IN THIS SHEET - SEE OTHER INTERIOR SHEETS ALSO.
- B. ALL DIMENSIONS UNLESS OTHERWISE NOTED SHALL BE IN FEET AND INCHES. DIMENSIONS IN PARENTHESES ARE ALTERNATE SIZES.
- C. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- D. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- E. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- F. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- G. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- H. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- I. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- J. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- K. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- L. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- M. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- N. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- O. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- P. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- Q. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- R. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- S. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- T. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- U. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- V. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- W. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- X. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- Y. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.
- Z. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.



ADDITIVE ALTERNATE NO. 1
 ADD ALL KINDERGARTEN AND CLASSROOMS TO BE FINISHED WITH CERAMIC TILE FLOORING IN ROOMS 301 AND 302. FINISHES TO BE AS SHOWN ON THE FINISH SCHEDULE. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.

ADDITIVE ALTERNATE NO. 2
 REPLACE EXISTING CASES IN CLASSROOMS 301, 302, 303, 304, 305, 306 AND 307 WITH NEW CASES AS SHOWN ON THE FINISH SCHEDULE. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.

ADDITIVE ALTERNATE NO. 3
 ADD ALL KINDERGARTEN AND CLASSROOMS TO BE FINISHED WITH CERAMIC TILE FLOORING IN ROOMS 301 AND 302. FINISHES TO BE AS SHOWN ON THE FINISH SCHEDULE. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.

ADDITIVE ALTERNATE NO. 4
 ADD ALL KINDERGARTEN AND CLASSROOMS TO BE FINISHED WITH CERAMIC TILE FLOORING IN ROOMS 301 AND 302. FINISHES TO BE AS SHOWN ON THE FINISH SCHEDULE. ALL FINISHES ARE TO BE AS SHOWN ON THE FINISH SCHEDULE.

ROOSEVELT SCHOOL MODERNIZATION
 FOR
BAKERSFIELD CITY SCHOOL DISTRICT

INTERIOR ELEVATIONS
 1/4" = 1'-0"

bfgc architects planners inc.
 P.O. Box 9888 Bakersfield California 93398-9888
 51 South Red Road 93309 (805) 832 8122

Job no. 88-142
 date 20JAN1989
 drawn by T.WARREN
 checked by SCOTT
 copyright 1989

