

1 A-22 HEAD



7 A-22 HEAD AT TRANSOM



18 A-22 HEAD AT TRANSOM



19 A-22 HEAD



25 A-22 CEILING RIDGE



31 A-22 HEAD AT FIRE DOOR (JAMB SIM.)



37 A-22 HEAD



45 A-22 JAMB



4 A-22 SILL



12 A-22 TRANSOM BAR



16 A-22 TRANSOM BAR



24 A-22 HEAD (JAMB SIM.)



28 A-22 HEAD (JAMB SIM.)



34 A-22 HEAD (JAMB SIM.)



42 A-22 SILL

VERTICAL SECTIONS

HORIZONTAL SECTIONS

ALUMINUM STORE FRONT DETAILS 3"=1'-0"



5 A-22 CONC. CURB



11 A-22 CONC. CURB AT SHEAR PANEL



17 A-22 CONC. CURB



23 A-22 JAMB AT CONC. CURBS



29 A-22 RUBBER TOP SET BASE



36 A-22 HEAD



43 A-22 DET. AT CORNER



16 A-22 PLAS. EXPANSION SCREED ⅛" O.F.S.
24 GA. G.I. NON PERF. METAL



18 A-22 PLAS. EXPANSION SCREED ⅜" O.F.S.
24 GA. G.I. NON PERF. METAL

NOTE

STEEL SASH SHALL BE FASTENED AT HEAD, JAMB, & SILLS WITH #8 1½" F.H.M.S AT 16" O.C. SPACE BETWEEN SASH & FRAMING SHALL BE FILLED WITH MASTIC.

DOOR JAMBS SHALL BE REINFORCED TO ROUGH FRAMING WITH 22 GA. TIES @ ALL STRUCTURAL @ 16'-0" O.C.

CHECK AND VERIFY ALL DIMENSIONS AND CONDITIONS AT JOB SITE BEFORE PROCEEDING WITH WORK. REPORT ANY DISCREPANCIES TO THE ARCHITECT.

OFFICE OF SUPERINTENDENT OF SCHOOLS
APPROVED
DATE

STATE OF CALIFORNIA
DEPARTMENT OF PUBLIC WORKS
DIVISION OF ARCHITECTURE

BAKERSFIELD CITY SCHOOL DIST.
BAKERSFIELD CALIFORNIA
BOARD OF EDUCATION

APPROVED	DATE	MARK	DATE	REVISIONS
		1		
		2		
		3		
		4		
		5		

DATE
DRAWN KLW
CHECKED

Ernest L. McCoy
ERNEST L. McCOY A. I. A. ARCHITECT
2811 H STREET BAKERSFIELD PHONE FA. 32681 CALIFORNIA
C-838 JOB No. 54-15

BENTON PARK SCHOOL
WILSON ROAD & BENTON STREET
BAKERSFIELD CALIFORNIA

SHEET No. 22 OF SHEETS