

DATE	09/29/00
REVISED	957
BY	154
DATE	01/12/00
BY	154
DATE	01/12/00
BY	154

ADDENDUM #02
 RUTH HARDING SCHOOL
 MODERNIZATION
 BAKERSFIELD, KERN COUNTY, CALIFORNIA



ROOM FINISH SCHEDULE

ROOM NO.	DESCRIPTION	FLOOR	BASE	WALLS				CEILING	
				NORTH	EAST	SOUTH	WEST	MATL	HEIGHT
201	MULTI-PURPOSE	5C	4C	2A/5B/6A/7A	2A/5B/6A/7A	2A/5B/6A/7A	2A/5B/6A/7A	5C	+11'-0"
202	STAGE	5E	4C	5B	2A/1B/2B	-	2A/1B/2B	5C	+11'-0"
203	STORAGE	5C	4C	5C	5C	5C	5C	5C	+11'-0"
204	PRESS ROOM	5E	4C	5B	5B	5B	5B	5C	+11'-0"
205	H/LIFT	5C	4C	5B	5B	5B	5B	5C	+11'-0"
206	FAN ROOM	5C	4C	5C	5C	5C	5C	5C	-
207	MEN	5C	4C	5B/4A	5B/4A	5B/4A	5B/4A	5B	+8'-0"
208	WOMEN	5C	4C	5B/4A	5B/4A	5B/4A	5B/4A	5B	+8'-0"
209	CUSTODIAN	5C	4C	5C	5C	5C	5C	5C	-
210	HEATER	5C	4C	5C	5C	5C	5C	5C	-
211	SOILED DISH	5C	4C	5B/5C	5B/5C	5B/5C	5B/5C/1A/4A	5C	+8'-4"
212	CORRIDOR	5C	4C	5B/5C/1B	5B/5C/1B	5B/5C/1B	5B/5C/1B	5C	+8'-4"
213	CORRIDOR	3A	1A	5B/5C/1B	1B/1A	-	5B/5C	5C	+8'-4"
214	KITCHEN	5C	4C	1B/5B	5B	5B	1B	5C	VARIES
215	FACULTY DINNINGS	5C	4C	1B	2A	2A	2A	1A/2B	+8'-4"
216	STORAGE	5C	4C	5B	5B	5B	5B	5B	+8'-4"
217	DRY STORAGE	5A	1A	5B	5B	5B	5B	5B	+8'-4"
218	CHEF OFFICE	2A	1A	2A	2A	2A	2A	2B	+8'-0"
219	TOILET (UNISEX)	8A	5A	5B/4A	5B/4A	1B/4A	1B/4A	2B	+8'-0"
220	LOCKERS	9A	1A	1B	1B	1B	5B	2B	+8'-4"
221	WALK IN	9A	-	11A	11A	11A	11A	2A	-
222	CAN MASH	5C	-	-	-	-	-	-	-
223	FAN ROOM	5C	4C	5C	5C	5C	5C	5C	-

MIN 100'