



ROOM FINISH SCHEDULE

ROOM FINISH SCHEDULE

Table with 11 columns: #, NAME, FLOOR, BASE, NORTH WALL, EAST WALL, SOUTH WALL, WEST WALL, CEILING, HT, MAT, FIN, REMARKS, NUMBER. Rows 101-203.

Table with 11 columns: #, NAME, FLOOR, BASE, NORTH WALL, EAST WALL, SOUTH WALL, WEST WALL, CEILING, HT, MAT, FIN, REMARKS, NUMBER. Rows 204-513.

ABBREVIATIONS
C - CARPET
CV - CONED
E - ENAMEL
(E) - EXISTING
INTG - INTERNAL
SV - SHEET VINYL
T&T - T-BAR ACOUSTIC TILE
TS9 - TOP SET BASE

GENERAL NOTES
1. U.O.N. ALL REPLACED COUNTERTOPS TO BE PLASTIC LAMINATE.
2. U.O.N. ALL MOVED AND NEW CABINETS TO BE WOOD WITH ENAMEL FINISH.
3. INSTALL GRANITE TILE ACCORDING TO THE FOLLOWING TILE COUNCIL OF AMERICA INC. (TCA), METHODS: SLAB ON GRADE - F112-88 MORTAR BED

4. ALL HANDRAILS AND GUARDRAIL AT RAMP SHALL BE PAINTED WITH ENAMEL.
5. U.O.N. FOR CHAIRS AND 2x4x6 W/ D. TO BE ENAMEL PAINTED.
6. DONALDSON'S EXISTING GRANITE TILE IS BEING REMOVED AND REPLACED WITH UNDERLAYMENT OVER EXISTING VINYL TILE.

HOOSVELT ROOSEVELT HOORRENOVATION
FOIR
BAKERSFIELD CITY SCHOOL DISTRICT

ROOM FINISH SCHEDULE
dfgc architects planners inc.
P.O. box 9698 bakersfield california 93398-9698
31 south road road 93309 (805) 832 8122

Job no. 88-142
date 20 JAN 1989
drawn by T. WARREN
chkd by SCOTT
copyright 1989
4.00 logo